RENCANA ANGGARAN BIAYA

RUN 5K

RACEPACK

1	Jersey,Bib,Medali,Totebag	300	pax	1	Project	1	project	150,000	45,000,000	
4	Backdrop 2,44 x 6.11 m (Custom)	1	pcs	1	project	1	project	5,000,000	5,000,000	
5	Table Custom RPC Branding	3	pcs	1	day	1	project	500,000	1,500,000	
7	Welcoming Staff (06.00 - 18.00)	2	prs	1	day	1	project	250,000	500,000	
8	Customer Service	2	prs	1	day	1	project	250,000	500,000	
9	Front line / Registration	4	prs	1	day	1	project	250,000	1,000,000	
10	Backline crew	4	prs	1	day	1	project	250,000	1,000,000	
START AREA									-	
1	Gate	1	pcs	1	time	1	project	5,000,000	5,000,000	
2	Giant Confetti (Right & Left)	2	pcs	1	time	1	project	2,500,000	5,000,000	
3	Air Horn	4	pcs	1	time	1	project	350,000	1,400,000	
4	Ribbon Start / finish	2	pcs	1	time	1	project	350,000	700,000	
5	Sound System on start area 5000 watt	1	set	1	time	1	project	3,500,000	3,500,000	
6	Start Crew	4	prs	1	day	1	project	300,000	1,200,000	
7	Convetty	4	pcs	1	day	1	project	100,000	400,000	
WATER STATION									-	
1	Water station (300 runners / person)									
	(Mineral Water 500 pax + Cups + Cooler Box + Ice Cube)	1	station	1	day	1	project	5,000,000	5,000,000	All in
2	Crew Water Station	6	prs	1	day	1	project	350,000	2,100,000	
3	Kebersihan Area	1	pkt	1	day	1	project	500,000	500,000	
4	Meals crew	7	pkt	1	day	1	project	30,000	210,000	
REFRESHMENT									-	
1	Mineral Water	500	btl	1	day	1	project		-	
2	Isotonic / Iso Plus Coco	500	btl	1	day	1	project		-	
3	Pisang Sunpride	500	bh	1	day	1	project		-	
4	Tenda 3 x 3 m	2	lsm	1	day	1	project	350,000	700,000	
5	Signed / Frame Refeshment	1	lsm	1	day	1	project	1,500,000	1,500,000	
6	Meja Refreshment	6	pcs	1	day	1	project	250,000	1,500,000	
7	Crew Refreshment	10	prs	1	day	1	project	250,000	2,500,000	
8	Kebersihan Area	1	pkt	1	day	1	project	300,000	300,000	
9	Meals crew	11	prs	1	day	1	project	30,000	330,000	
	PRODUCTION									
1	Stage rigging + Sound 10rb watt	1	pkt	1	day	1	project	10,000,000	10,000,000	
2	backdrop 300x610	1	pkt	1	day	1	project	2,000,000	2,000,000	
Finish Area dan RACE CENTRAL AREA									-	
1	Fotobooth Custom 2,44 x 3,66 m	1	pcs	1	time	1	project	4,000,000	4,000,000	
MANPOWER									-	
1	Race Director	1	prs	1	city	1	project	3,000,000	3,000,000	
2	Marshall bike	4	prs	1	day	1	project	350,000	1,400,000	Inc. Light Rumpi
3	Marshall Runner	40	Prs	1	day	1	project	350,000	14,000,000	Inc. Light Rumpi
3	Marshall Support	10	Prs	1	day	1	project	-	-	by client
	CAPTAIN On ROUTE								-	
4	Marshall Captain	1	prs	1	day	1	project	1,000,000	1,000,000	
5	Water Station Captain	1	prs	1	day	1	project	1,000,000	1,000,000	
6	Loading Captain	1	prs	2	day	1	project	1,000,000	2,000,000	
MEDICAL SAFETY PROTOCOL									-	
1	Medic teams (Ambulance + Dokter + paramedic)	1	team	1	time	1	project		-	
2	Medical mobile	1	team	1	time	1	project		-	
3	Tenda Medic	1	unit	1	time	1	project		-	
4	Meja + Kursi	2	unit	1	time	1	project		-	
5	Meals Medis + Crew	20	pax	1	time	1	project		-	
CHEERING									-	
1	Cheering tari etnis Bugis Makassar	1	pkt	1	time	1	project	3,000,000	3,000,000	
2	Cheering suporter	1	pkt	1	time	1	project	3,000,000	3,000,000	
DOCUMENTATION									-	
1	Video Sport + Fotografer Sport	1	pkt	1	time	1	project	5,000,000	5,000,000	
PROMOTION									-	
1	Group Whatsapp	1	pkt	1	time	1	project	1,000,000	1,000,000	Indorunners mks
2	Viralisasi Media Social	1	pkt	1	time	1	project	1,000,000	1,000,000	Post & Sttory
3	Pacer Selebgram	4	prs	1	time	1	project	1,000,000	4,000,000	Post & Sttory
4	Flyers	4	rim	1	time	1	project	500,000	2,000,000	Ukr A4
5	Baliho (Cetak + rangka + pajak + pasang + bongkar)	1	pkt	1	time	1	project			
OTHERS									-	
1	**FO Rijders(POLANTAS)**	2	MTR	1	time	1	project		-	Paket Perijinan Polisi lalu Lintas
2	T-Shirt Panitia	48	lbr	1	time	1	project		-	Panitia Racepack + Crew Water station + Crew
3	HT	10	pax	1	time	1	project	75,000	750,000	
4	Cone	100	pcs	1	time	1	project	50,000	5,000,000	
5	Barricade	1	unit	1	time	1	project		-	
6	Band	1	band	1	time	1	project	3,000,000	3,000,000	
								Sub Total	**152,490,000**	**-**
								Management 10%	**15,249,000**	**-**
								Total	**167,739,000**	